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STAKER & PARSON COS DBA 
STAKER PAVING &
P.O. BOX 27598
SALT LAKE CITY,UT 84127

Project No: F-R399(80)
Project Name: SR-114; SR-89 PROVO TO SR-89, PG; VARIOUS LOCATIONS
Desc of Construction: ROTOMILL, HMA AND MICROSURFACING
Estimate Completion date on or before 
County: UTAH (49)

GENEVA ROCK PRODUCTS, INC.
302 WEST 5400 SOUTH
SUITE 201
MURRAY,UT 84057

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 110,000.00 25,000.0025,000.00110,000.00 53,000.00Lump 53,000.001
1Public Information Services013150010 5,000.00 1,000.001,000.005,000.00 6,000.00Lump 6,000.002
1Traffic Control015540005 75,000.00 25,000.0025,000.0075,000.00 86,700.00Lump 86,700.003

38Reconstruct Cleanout Box018920020 34,200.00 11,400.00300.00900.00 17,100.00Each 450.004
1Reconstruct Meter Box018920030 650.00 500.00500.00650.00 475.00Each 475.005

18Reconstruct Valve Box018920040 8,820.00 9,000.00500.00490.00 8,550.00Each 475.006
28Reconstruct Manhole018920050 25,200.00 18,900.00675.00900.00 19,600.00Each 700.007
25Remove Pedestrian Access Ramp02221015P 6,250.00 15,000.00600.00250.00 22,500.00Each 900.008

92255Micro-Surfacing027350010 239,863.00 267,539.502.902.60 280,455.20sq yd 3.049
20285HMA - 3/4 inch027410060 1,521,375.00 1,247,527.5061.5075.00 1,379,380.00Ton 68.0010

200Pavement Marking Paint027650050 5,000.00 4,800.0024.0025.00 3,950.00gal 19.7511
85Pavement Message (Preformed 027680105 8,500.00 9,775.00115.00100.00 12,325.00Each 145.0012

Thermoplastic)

1932Pavement Message (Preformed Thermoplastic 027680115 11,089.68 11,592.006.005.74 8,500.80ft 4.4013
Stop Line, Crosswalks - 12 inch)

56350Grinding for Grooved-In Pavement Marking 02769000* 22,540.00 16,905.000.300.40 15,778.00ft 0.2814
Paint

25Pedestrian Access Ramp027710059 47,500.00 37,500.001,500.001,900.00 40,000.00Each 1,600.0015
92255Rotomilling - 4 1/2 Inches02961001P 166,059.00 59,965.750.651.80 35,056.90sq yd 0.3816
1000Rotomilling - 6 Inch029610070 4,000.00 3,750.003.754.00 3,470.00sq yd 3.4717

                                                                                          Subtotal 2,291,046.68 1,765,154.75 1,992,840.90

109 - INNOVATIVE CONTRACTING Contract Time

$2,170.00Innovative Contracting - Contract Time FIXED 00221000* 2,170.00 75,950.0035 Day1 Day 97,650.00Day 45 Day18
PRICE

                                                                                          Subtotal 2,170.00 75,950.00 97,650.00

A(Contract Amount): 2,291,046.68 1,765,154.75 1,992,840.90

A+Innovative Contracting(Bid Amount for Award Considerations): 1,841,104.75 2,090,490.902,293,216.68

Percent of Engineer's Estimate: 91.16 %80.28 %

75,9502,170 97,650Innovative Contracting:
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Project No: F-R399(80)
Project Name: SR-114; SR-89 PROVO TO SR-89, PG; VARIOUS LOCATIONS
Desc of Construction: ROTOMILL, HMA AND MICROSURFACING
Estimate Completion date on or before 
County: UTAH (49)

KILGORE PAVEMENT 
MAINTENANCE LLC
P O BOX 189
MAGNA,UT 84044

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 110,000.00 72,700.0072,700.00110,000.00Lump1
1Public Information Services013150010 5,000.00 935.00935.005,000.00Lump2
1Traffic Control015540005 75,000.00 61,200.0061,200.0075,000.00Lump3

38Reconstruct Cleanout Box018920020 34,200.00 43,130.001,135.00900.00Each4
1Reconstruct Meter Box018920030 650.00 490.00490.00650.00Each5

18Reconstruct Valve Box018920040 8,820.00 7,830.00435.00490.00Each6
28Reconstruct Manhole018920050 25,200.00 15,400.00550.00900.00Each7
25Remove Pedestrian Access Ramp02221015P 6,250.00 20,875.00835.00250.00Each8

92255Micro-Surfacing027350010 239,863.00 287,835.603.122.60sq yd9
20285HMA - 3/4 inch027410060 1,521,375.00 1,415,487.3069.7875.00Ton10

200Pavement Marking Paint027650050 5,000.00 4,520.0022.6025.00gal11
85Pavement Message (Preformed 027680105 8,500.00 9,435.00111.00100.00Each12

Thermoplastic)

1932Pavement Message (Preformed Thermoplastic 027680115 11,089.68 11,398.805.905.74ft13
Stop Line, Crosswalks - 12 inch)

56350Grinding for Grooved-In Pavement Marking 02769000* 22,540.00 16,341.500.290.40ft14
Paint

25Pedestrian Access Ramp027710059 47,500.00 26,000.001,040.001,900.00Each15
92255Rotomilling - 4 1/2 Inches02961001P 166,059.00 125,466.801.361.80sq yd16
1000Rotomilling - 6 Inch029610070 4,000.00 3,710.003.714.00sq yd17

                                                                                          Subtotal 2,291,046.68 2,122,755.00

109 - INNOVATIVE CONTRACTING Contract Time

$2,170.00Innovative Contracting - Contract Time FIXED 00221000* 2,170.00 97,650.0045 Day1 DayDay18
PRICE

                                                                                          Subtotal 2,170.00 97,650.00

A(Contract Amount): 2,291,046.68 2,122,755.00

A+Innovative Contracting(Bid Amount for Award Considerations): 2,220,405.002,293,216.68

Percent of Engineer's Estimate: 96.82 %

97,6502,170Innovative Contracting:


